STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 22
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

02/ 15/ 06
06- 490204

06- TUL- 99- 25. 3/ 26. 3

ENG NEERS EST

RAS

Bl D TOTAL

2,722,531.00

3, 245, 361. 61

3, 319, 999. 00

3, 634, 409. 00

HA21

Bl D

SUMMARY

I'N TULARE COUNTY I N AND NEAR TULARE
FROM 0. 3 KM SOQUTH OF AVENUE 200

OVERCROSSI NG TO 0.4 KM NORTH OF

Al RPORT OVERCROSSI NG

REMOVE BRI DGE AND OFF RAMP

4,981, 000

4,545, 356. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1,822, 825. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
02/ 16/ 06
CONTRACT CODE 'C '
71 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
355

PERCENT UNDER EST 40. 10

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

F C 1 CONSTRUCTORS | NC

2100 GOODYEAR RD
BENI CI A CA 94510

LEES PAVI NG | NC

1212 N PLAZA DRI VE
VI SALI A CA 93291

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

W JAXON BAKER | NC

P O BOX 994248
REDDI NG CA 96099- 4248

FAX

FAX

FAX

FAX

707 742-6000
00772589
707 746-0849

559 651-1337
00282929
559 651-2335

831 724-1011
00000089
831 768-4021

530 241-1086
00471473
530 243-0787

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED



06- 490204 Bl D245

06- TUL- 99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 . CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
METAL BEAM GUARD RAI LI NG AND RELATED ( PARTI AL)
M NOR CONCRETE AND RELATED ( PARTI AL)
ROADWAY SI GNS AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

ACL ROADWAY BARRI ER AND RELATED ( PARTI AL)
POMONA CA

ACACI A ERCSI ON CONTRCL ERCSI ON CONTRCL AND RELATED ( PARTI AL)
SANTA BARBARA CA

ALLANTE FENCE FENCI NG AND RELATED ( PARTI AL)

FRESNO CA

CAL TEX MASONRY AND RELATED ( PARTI AL)

VACAVI LLE CA

E P JARRETT CAST I N DRI LLED HOLE AND RELATED ( PARTI AL)
VWEST SACRAMENTO CA

HARRI S SALI NAS REBAR AND RELATED ( PARTI AL)

FRESNO CA

CONTI NUED ON NEXT PAGE



06- 490204 Bl D245

06- TUL- 99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K C | ENVI RONMVENTAL LANDSCAPI NG AND RELATED ( PARTI AL)
SAN LU S OBI SPO CA
LEES PAVI NG ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
VI SALI A CA
LOCP ELECTRIC ELECTRI CAL AND RELATED ( PARTI AL)
BAKERSFI ELD CA
W C MALONEY BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)

STOCKTON CA



06- 490204

06- TUL- 99-2 SUMMARY

02/ 15/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

02/ 16/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALLANTE FENCE
FRESNO CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

C T M CONSTRUCTI ON | NC
RANCHO CORDOVA CA

E P JARRETT FOUNDATI ONS | NC
WEST SACRAMENTO CA

FRESNO CONCRETE | NC
FRESNO CA

GARY SM TH MASONRY | NC
FRESNO CA

HARRI S SALI NAS REBAR
FRESNO CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

LOOP ELECTRI C I NC
BAKERSFI ELD CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

CONTI NUED ON NEXT PAGE

FENCI NG AND METAL BEAM GUARD RAI L

GRI NDI NG

CONCRETE BARRI ER

CAST I N HOLE CONCRETE PI LI NG

M SCELLANEQUS CONCRETE

MASONRY

STEEL

H GHVWAY PLANTI NG AND EROCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

STRI PI NG



06- 490204 Bl D245

06- TUL- 99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
MOUTAI N RANCH CA
W C MALONEY | NC REMOVE BRI DGE
STOCKTON CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACL CONCRETE BARRI ER ( PARTI AL)
POVONA CA
ALLANTE FENCE FENCI NG AND METAL BEAM GUARD RAI L
FRESNO CA
CAL TEX MASONRY MASONRY
VACAVI LLE CA
E P JARRETT Pl LI NG ( PARTI AL)
SACRAMENTO CA
HARRI S SALI NAS REBAR ( PARTI AL)
FRESNO CA
K C 1 ENVI RONMENTAL ERCSI ON CONTRCL
SAN LU S OBl SPO CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS
VI SALI A CA
LOOP ELECTRI C ELECTRI CAL

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE



06- 490204 Bl D245
06- TUL- 99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 15/ 06 02/ 16/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SAFETY STRI PI NG STRI PI NG
GOSHEN CA
W C MALONEY DEMOLI TI ON WALL BRI DGE AND CLEARI NG ( PARTI AL)
STOCKTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C ELECTRI C | TEM5 68 THRU 70

CONTI NUED

VI SALI A CA

ALLANTE FENCE
FRESNO CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

FRESNO CONCRETE CONSTRUCTI ON
FRESNO CA

GARY SM TH MASONRY
FRESNO CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA
ON NEXT PAGE

ITEMS 1, 10 THRU 12, 58, 59, 61 AND 62 ( PARTIAL)
| TEVS 24 AND 29 ( PARTIAL)

| TEM 56 ( PARTI AL)

| TEM 45 (PARTI AL)

| TEVB 30 THRU 38 ( PARTI AL)

ITEMS 7, 8, 16, 17, 21, 46, 47 AND 60 ( PARTIAL)

I TEMS 14, 15 AND 65 THRU 67



06- 490204 Bl D245

06- TUL- 99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7

02/ 15/ 06 02/ 16/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SHASTA CONSTRUCTORS | TEMS 42, 63 AND 64 ( PARTI AL)
REDDI NG CA
W C MALONEY | NC | TEMS 26 THRU 28 ( PARTI AL)

STOCKTON CA



06- 490204 Bl D245

06- TUL- 99-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
02/ 15/ 06 02/ 16/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 560 10. 00 5, 600. 00
2 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 750 10. 00 7,500. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 500. 00 7, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 10, 000. 00 10, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 3, 500. 00 7, 000. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 3, 000. 00 9, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 7, 000. 00 7, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 5, 000. 00 5, 000. 00
10 (S) 150606 REMOVE FENCE ( TYPE BW M 250 9. 00 2,250. 00
11 (S) 150608 REMOVE CHAI N LI NK FENCE M 790 14. 00 11, 060. 00
12 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 35. 00 5, 600. 00
13 150668 REMOVE FLARED END SECTI ON EA 1 600. 00 600. 00
14 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 560 2.50 1, 400. 00
15 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 5 55. 00 275.00
16 150742 REMOVE ROADSI DE SI GN EA 2 92. 00 184. 00
17 150760 REMOVE SI GN STRUCTURE EA 2 5, 000. 00 10, 000. 00
18 150805 REMOVE CULVERT M 67 55. 00 3, 685. 00
19 150821 REMOVE HEADWALL EA 5 550. 00 2,750. 00
20 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 290 16. 00 4, 640. 00
21 152390 RELOCATE ROADSI DE SI GN EA 5 400. 00 2, 000. 00
22 152402 ADJUST WATER VALVE COVER TO GRADE EA 3 400. 00 1, 200. 00
23 152440 ADJUST MANHOLE TO GRADE EA 4 400. 00 1, 600. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,330 3.50 8, 155. 00
25 153210 REMOVE CONCRETE VB 66 45. 00 2,970. 00
26 037987 REMOVE MASONRY BLOCK WALL M 290 30. 00 8, 700. 00
27 157550 BRI DGE REMOVAL LS LUWP SUM 25, 000. 00 25, 000. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 65, 000. 00 65, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 37, 200 26. 00 967, 200. 00
30 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 5, 000. 00 5, 000. 00
31 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 20 450. 00 9, 000. 00
32 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 5, 810 1.00 5, 810. 00
33 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 3 1, 000. 00 3, 000. 00
34 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 340 70. 00 23, 800. 00
35 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 2,710 2.00 5, 420. 00
36 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTROQL) KG 1, 360 5.00 6, 800. 00
37 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUWVP SUM 5, 000. 00 5, 000. 00



06- 490204 Bl D245

06- TUL- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 15/ 06 02/ 16/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
39 260201 CLASS 2 AGGREGATE BASE VB 5, 300 38.00 201, 400. 00
40 390155 ASPHALT CONCRETE (TYPE A) TONN 6, 440 68. 00 437, 920. 00
41 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 12 1. 00 12. 00
42 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 180 150. 00 177, 000. 00
Pl LI NG
43 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 2, 000. 00 4, 000. 00
44 510526 M NOR CONCRETE ( BACKFI LL) VB 2.5 160. 00 400. 00
45 ('SF)518002 SOUND WALL ( MASONRY BLOCK) MR 917 170. 00 155, 890. 00
46 566011 ROADSI DE SI GN - ONE POST EA 11 290. 00 3, 190. 00
47 566012 ROADSI DE SI GN - TWO POST EA 3 525. 00 1, 575. 00
48 650069 450 MM REI NFORCED CONCRETE PI PE M 71 260. 00 18, 460. 00
49 664021 600 MV CORRUGATED STEEL Pl PE M 27 300. 00 8, 100. 00
(2.77 MM THI CK)
50 703542 300 MM WELDED STEEL PIPE (2.67 MV THI CK) M 10 215. 00 2, 150. 00
51 705045 600 MM STEEL FLARED END SECTI ON EA 1 200. 00 200. 00
52 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 4 200. 00 800. 00
53 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 1.1 1, 500. 00 1, 650. 00
54 721012 ROCK SLOPE PROTECTI ON VB 36 160. 00 5, 760. 00
(BACKING NO. 3, METHOD B)
55 729010 ROCK SLOPE PROTECTI ON FABRI C MR 180 2.00 360. 00
56 731502 M NOR CONCRETE (M SCELLANEQUS VB 140 300. 00 42, 000. 00
CONSTRUCTI ON)
57 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 412 5. 00 2, 060. 00
58 (S) 800385 CHAIN LI NK FENCE (TYPE CL-1.2) M 830 34.00 28, 220. 00
59 (S) 800391 CHAI N LI NK FENCE ( TYPE CL-1.8) M 310 40. 00 12, 400. 00
60 820107 DELI NEATOR ( CLASS 1) EA 17 25. 00 425. 00
61 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) M 8 300. 00 2, 400. 00
62 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 000. 00 3, 000. 00
63 037988 CONCRETE BARRI ER ( TYPE 7369) M 320 170. 00 54, 400. 00
64 839734 CONCRETE BARRI ER ( TYPE 736SV) M 250 420. 00 105, 000. 00
65 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 44 55. 00 2, 420. 00
66 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4, 860 3. 00 14, 580. 00
( SPRAYABLE)
67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 510 6. 00 3, 060. 00
68 (S) 860403 H GHVAY LI GHTI NG LS LUMP SUM 17, 000. 00 17, 000. 00
69 (S) 860408 LI GHTI NG ( STREET) LS LUMP SUM 10, 000. 00 10, 000. 00

70 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUWVP SUM 10, 000. 00 10, 000. 00



06- 490204 Bl D245

06- TUL- 99-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
02/ 15/ 06 02/ 16/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 999990 MOBI LI ZATI ON LS LUMP SUM 80, 000. 00 80, 000. 00

TOTAL 2,722,531.00



06- 490204 Bl D245
06- TUL- 99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
02/ 15/ 06 02/ 16/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 50. 00 28000. 00 38. 00 21280. 00 20. 00 11200. 00
2 21.00 15750. 00 18. 00 13500. 00 15. 00 11250. 00
3 7,500. 00 7500. 00 2,400. 00 2400. 00 7,500. 00 7500. 00
4 10, 000. 00 10000. 00 10, 000. 00 10000. 00 12, 000. 00 12000. 00
5 3, 000. 00 6000. 00 2, 000. 00 4000. 00 2, 800. 00 5600. 00
6 16, 100. 00 48300. 00 2,600. 00 7800. 00 10, 000. 00 30000. 00
7 8, 500. 00 8500. 00 11, 000. 00 11000. 00 8, 500. 00 8500. 00
8 157, 500. 00 157500. 00 68, 000. 00 68000. 00 144, 000. 00 144000. 00
9 24, 000. 00 24000. 00 16, 000. 00 16000. 00 25, 000. 00 25000. 00
10 9.84 2460. 00 9. 00 2250. 00 10. 00 2500. 00
11 19. 68 15547. 20 14. 00 11060. 00 20. 00 15800. 00
12 32. 80 5248. 00 45. 00 7200. 00 33. 00 5280. 00
13 500. 00 500. 00 1, 500. 00 1500. 00 350. 00 350. 00
14 2.50 1400. 00 6. 50 3640. 00 3. 00 1680. 00
15 80. 00 400. 00 55. 00 275.00 80. 00 400. 00
16 100. 00 200. 00 195. 00 390. 00 200. 00 400. 00
17 6, 750. 00 13500. 00 500. 00 1000. 00 2, 000. 00 4000. 00
18 125. 25 8391. 75 400. 00 26800. 00 90. 00 6030. 00
19 1, 000. 00 5000. 00 1, 200. 00 6000. 00 350. 00 1750. 00
20 23.00 6670. 00 30. 00 8700. 00 20. 00 5800. 00
21 200. 00 1000. 00 220. 00 1100. 00 200. 00 1000. 00
22 700. 00 2100. 00 2, 000. 00 6000. 00 450. 00 1350. 00
23 700. 00 2800. 00 2, 000. 00 8000. 00 850. 00 3400. 00
24 5. 00 11650. 00 8. 00 18640. 00 3. 00 6990. 00
25 105. 00 6930. 00 100. 00 6600. 00 175. 00 11550. 00
26 40. 00 11600. 00 80. 00 23200. 00 85. 00 24650. 00
27 90, 000. 00 90000. 00 75, 000. 00 75000. 00 86, 000. 00 86000. 00
28 65, 000. 00 65000. 00 65, 000. 00 65000. 00 65, 000. 00 65000. 00
29 14. 00 520800. 00 20. 00 744000. 00 17.00 632400. 00
30 52,775. 00 52775. 00 55, 000. 00 55000. 00 55, 000. 00 55000. 00
31 700. 00 14000. 00 1, 000. 00 20000. 00 700. 00 14000. 00
32 1.00 5810. 00 1.60 9296. 00 1.00 5810. 00
33 750. 00 2250. 00 700. 00 2100. 00 750. 00 2250. 00
34 62. 00 21080. 00 65. 00 22100. 00 65. 00 22100. 00
35 2.00 5420. 00 2.00 5420. 00 2.00 5420. 00
36 3. 00 4080. 00 5.00 6800. 00 3. 00 4080. 00
37 16, 200. 00 16200. 00 18, 000. 00 18000. 00 17, 000. 00 17000. 00
38 102, 540. 00 102540. 00 85, 000. 00 85000. 00 105, 000. 00 105000. 00
39 60. 00 318000. 00 58. 00 307400. 00 45. 00 238500. 00




06- 490204 Bl D245

06- TUL- 99-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 12

02/ 15/ 06 02/ 16/ 06
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 75. 00 483000. 00 82. 00 528080. 00 85. 00 547400. 00
41 1.00 12. 00 1.00 12. 00 1.00 12. 00
42 180. 00 212400. 00 200. 00 236000. 00 250. 00 295000. 00
43 5, 000. 00 10000. 00 2,500. 00 5000. 00 1, 500. 00 3000. 00
44 500. 00 1250. 00 200. 00 500. 00 110. 00 275. 00
45 227.78 208874. 26 185. 00 169645. 00 225.00 206325. 00
46 200. 00 2200. 00 225.00 2475. 00 200. 00 2200. 00
47 400. 00 1200. 00 450. 00 1350. 00 400. 00 1200. 00
48 476. 00 33796. 00 335. 00 23785. 00 400. 00 28400. 00
49 623. 00 16821. 00 260. 00 7020. 00 400. 00 10800. 00
50 700. 00 7000. 00 280. 00 2800. 00 175. 00 1750. 00
51 300. 00 300. 00 750. 00 750. 00 450. 00 450. 00
52 600. 00 2400. 00 900. 00 3600. 00 350. 00 1400. 00
53 2, 800. 00 3080. 00 2, 000. 00 2200. 00 1, 000. 00 1100. 00
54 320. 00 11520. 00 200. 00 7200. 00 125. 00 4500. 00
55 5. 00 900. 00 3.00 540. 00 4.00 720. 00
56 425. 00 59500. 00 625. 00 87500. 00 450. 00 63000. 00
57 3.00 1236. 00 5.50 2266. 00 5.00 2060. 00
58 20. 50 17015. 00 42.00 34860. 00 22.00 18260. 00
59 30. 24 9374. 40 42.00 13020. 00 32.00 9920. 00
60 100. 00 1700. 00 100. 00 1700. 00 100. 00 1700. 00
61 98. 00 784. 00 550. 00 4400. 00 100. 00 800. 00
62 3, 800. 00 3800. 00 4, 600. 00 4600. 00 3, 800. 00 3800. 00
63 300. 00 96000. 00 300. 00 96000. 00 350. 00 112000. 00
64 800. 00 200000. 00 300. 00 75000. 00 850. 00 212500. 00
65 38. 00 1672. 00 60. 00 2640. 00 38. 00 1672. 00
66 1.25 6075. 00 3.50 17010. 00 1.25 6075. 00
67 5.00 2550. 00 6. 50 3315. 00 5.00 2550. 00
68 50, 000. 00 50000. 00 45, 000. 00 45000. 00 65, 000. 00 65000. 00
69 31, 000. 00 31000. 00 45, 000. 00 45000. 00 60, 000. 00 60000. 00
70 11, 000. 00 11000. 00 9, 000. 00 9000. 00 10, 000. 00 10000. 00
71 140, 000. 00 140000. 00 186, 280. 00 186280. 00 360, 000. 00 360000. 00
TOT 3, 245, 361. 61 3,319, 999. 00 3, 634, 409. 00




